

# ADDENDUM

ADDENDUM NO.: 01  
PROJECT NAME: Design-Build Services for Hancock Replacement School  
CONTRACT NO.: PS3022  
DATE OF ISSUE: January 7, 2019

---

## NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its bid. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon issuance of building permit.

**ITEM NO. 1: CHANGE TO KEY DATES AND EVENTS**

**Change 1** The Pre-Submission Conference Day and Time has been **RESCHEDULED** to **Monday, January 14, 2019 at 11:00 a.m.**

**Change 2** The Pre-Submission Conference Event Location has been **CHANGED** to:

**George W Dunne Cook County Office Building  
69 West Washington Street  
22nd Floor – Conference Room A and B  
Chicago, Illinois 60602**

**ITEM NO. 2: CHANGES AND/OR CLARIFICATIONS TO REQUEST FOR PROPOSAL (RFP) DOCUMENT**

None.

**ITEM NO. 3: REQUESTS FOR INFORMATION**

None.

This Addendum includes the following Documents and/or Specifications:

1. None.

END OF ADDENDUM NO. 01